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KEY INFORMATION 
 

1. BIDDER CONTACT WITH THE CHA: The Procurement Specialist identified below is the sole point of contact regarding this 
solicitation from the date of issuance until selection of the successful Bidder. CHA contact information: 

Steve Nash, Senior Procurement Specialist 
Chicago Housing Authority 
60 East Van Buren Street, 8th Floor 
Chicago, Illinois 60605 
Telephone: (312) 913-7967 
Email: snash@thecha.org 

2. Questions may be submitted through CHA’s Supplier Portal or in writing to the Procurement Specialist as shown below by 
no later than 12:00PM (CDT) on Friday, September 23, 2022. Questions received with regards to this solicitation after the 
deadline shown above will likely be unanswered. The Authority reserves the right, at its sole discretion, to respond to 
questions received after the deadline. 

3. ELECTRONIC FILES FOR DRAWINGS AND TECHNICAL SPECIFICATIONS: Please be advised that the Chicago Housing Authority 
is NOT distributing printed plans or specifications with this solicitation. The Bid Solicitation, Technical Specifications and 
Drawings are available on the CHA’s Supplier Portal Website at https://supplier.thecha.org. . 

4. PRE-BID MEETING: Monday, September 19, 2022 at 10:00AM, CDT, CHA strongly encourages all interested firms to attend the pre-
bid Meeting. Real-Time online viewing is available. To view the Pre-Bid Meeting online visit Microsoft Teams: 
https://bit.ly/prebidifbevent3220longlifeandwilliamjonesexterior  SITE VISIT: Wednesday, September 21, 2022, at 9:00AM at 
William Jones Apartments, 1447 S. Ashland Ave., Chicago, IL 60608 and 11:00AM at Long Life Apartments, 344 W. 28th Place, 
Chicago, IL 60616. CHA strongly encourages all interested firms to attend the project site visit. 

5. BID OPENING: Wednesday, October 12th, 2022 at 1:00PM CDT. 

6. ELECTRONIC SUBMISSION: Sealed bids must be submitted electronically via the CHA Supplier Portal at: 
https://supplier.thecha.org, Electronic bid submissions only require one submittal. Each Submittal section of the electronic 
bid shall be labeled and separated into a different file as described in Section II. Instructions for Bidders. FACSIMILE AND/OR 
E-MAIL TRANSMITTED BIDS WILL NOT BE ACCEPTED. 

There is no maximum file capacity size when uploading attachments in the Supplier Portal. If you receive an error message 
that states the “Maximum size is: 50” while uploading an attachment in the Supplier Portal, that error message is referring to 
the file naming size. The name of your file cannot be more that 50 characters. For questions or assistance with the Supplier 
Portal, please contact Harrette Herron-King, Procurement Coordinator, at 312-913-7356. 

 
7. ADDENDA: Any interpretations, corrections, or changes to the solicitation will be made by addenda issued by the CHA. Any 

addenda that are issued will be provided to prospective Bidders and posted on the CHA’s website at: www.thecha.org. It is 
the responsibility of the Bidder to inquire of the issuance of any addenda. Respondents shall acknowledge receipt of all 
addenda in the Invitation for Bid document. If the CHA determines this solicitation should be modified, it will inform all 
prospective Bidders by distributing addendum/addenda to this solicitation before the date set for receipt of bids. The CHA 
reserves the right to issue Addenda to correct, modify and amend this Invitation for Bid. Bidders shall acknowledge receipt 
of all Addenda below. 

 
BIDDER ACKNOWLEDGES RECEIPT OF ADDENDA: 
Number              
Dated             
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I. SCOPE OF WORK 
 

GENERAL DESCRIPTION OF SCOPE OF WORK: 
 

The project’s Scope of Work is for Envelope Repairs of William Jones Apartments located at 1447 S. Ashland Avenue and Long 
Life Apartments located at 344 W. 28th Place. Work will be performed in fully occupied senior citizen buildings. All care 
safeguards and appropriate construction sequencing must be implemented to ensure resident safety, reduce impact to building 
operations and minimize resident inconvenience. 

 
Long Life Apartments, 344 W 28th Place, is a 100,877 SF, 13-story (128 ft.) structure with a reinforced concrete structural frame 
and masonry infill panels, constructed in 1965 on a 2.47-acre site. The site includes a service area, entry plaza, walking path, 
landscaped areas, parking lot, fencing, and concrete walkways. The building houses common spaces including a community 
room, kitchen with dining area, computer room, game room, small fitness area, washrooms, administrative offices, laundry 
rooms, and maintenance & mechanical spaces. The building houses 116 residential units and has radiant floor heating. 

 

The Long Life Scope of work is to include a new NE vestibule with associated work, fabric awnings, repair cracked masonry, new 
sealant and expansion joints, fix spalled concrete, repair sills, tuckpointing, replace cracked brick, shelf angle work, pain t exterior 
metal, repair crack in foundation, and roof anchors / davits. 

 
William Jones Apartments, 1447 S. Ashland Avenue, is a 13 story CHA senior housing development located in the Pilsen 
community on the city’s West Side. The 2-acre site contains a high-rise building, parking area, entry plaza, green space, resident 
amenity spaces, and administration offices. The reinforced concrete structure was built in 1965. 

 
The William Jones scope of work includes Tuckpointing, concrete repairs, sealant on all joints, replace bricks, sill repair, new 
flashing, shelf angle repairs, lintel repairs, Root anchors / Davits, and vestibule in SE corner. 

 

The Scope of Work is further described in the detailed Technical Specification and Drawings. 
 

The General Contractor is responsible for any cost associated with weather conditions to complete the project within the 
specified contract length of time. 

 

INSTRUCTIONS FOR BIDDERS 
 

II. BID SUBMITTAL REQUIREMENTS: The Bid Submittal must include the following documents: 

A. These BF Pages and other documents in the following form: 
i. Enter his/her firm’s name in the space provided on Page BF/1 of this Specification; and 

ii. Submit ONE (1) original copy of the “Bid Submittal” form comprising all BF pages (including the Bidder’s completed 
BF pages for Sections VII and VIII). PLEASE NOTE: Each BF Page within both copies shall bear an original (not 
photocopied) signature; and 

iii. Submit ONE (1) ORIGINAL of all required M/W/DBE and Section 3; and 

iv. Submit ONE (1) ORIGINAL of all other required bid documents; and 

v. Acknowledge on Page BF/3 receipt of any Addenda issued. 

Failure to submit the documentation set forth above in Section II(A)(i)-(v) may result in the bid package being deemed non- 
responsive and therefore ineligible for award. 

B. GENERAL CONTRACTOR LICENSE: In addition to all other applicable licenses and certifications, the general contractor is 
required to submit with its bid a copy of bidder’s current valid (Class A) General Contractor License issued by the Department 
of Buildings of the City of Chicago. The absence of the required license shall cause a bid to be deemed non- responsive and 
therefore ineligible for award. Any Contractor that does not have a currently valid license from the City of Chicago shall also 
be deemed non-responsible. Applications are NOT accepted. 

C. BID SECURITY: Each individual bid must be accompanied by a Bid Bond in the amount of 5% of the total amount of the 

submitted bid or a certified check in the same amount, payable to the “Chicago Housing Authority”. If the bid and bid 
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security have not been received by the CHA prior to the time of the bid opening, the bid will not be considered. Checks 
from unsuccessful Bidders will be returned as soon as practicable after the opening of bids. 

D. BIDDER PROFILE INFORMATION: Each individual bid must be accompanied by a summary of the Contractor’s qualifications 

to complete the work described in the Bid Package, which summary shall include, at a minimum, the following documents: 
i. the resumes of the Contractor’s Project Team (including the superintendent, project manager, and project accountant, 

or equivalent); and 
ii. a list of all the Contractor’s subcontractors; and 

iii. a list of the Project Team of the Contractor’s subcontractors; 
iv. a detailed description of not less than three (3) jobs completed by the Contractor in the last five (5) calendar years of 

a substantially similar size and scope and requiring substantially similar work and level or responsibility, together with 
the contact information of the owner’s representative for each of these jobs (including name, company name, address, 
telephone number, fax number, and e-mail address); and 

v. the same information described in Paragraph (D)iv above for at least one (1) job performed by each primary 
subcontractor in the last five (5) calendar years. 

Failure to submit the documentation set forth above in Section II(D)(i)-(v) may result in the bid package being deemed non- 
responsive and therefore ineligible for award. The CHA may also, on the basis of the Bidder’s profile information submitted, find 
that there exists an insufficient amount of information to clearly determine whether a Bidder or its subcontractor(s) possess the 
ability to perform successfully under the terms and conditions of the Contract Documents, and the CHA may therefore determine 
the bid package is ineligible for award on the basis of insufficient evidence regarding responsibility. 

 
E. FINANCIAL STATEMENT: The Respondent/Financially Responsible Party shall demonstrate its financial responsibility by 

submitting the most recent two years of audited, reviewed or compiled financial statements prepared by a third party 
licensed Certified Public Accountant (CPA). Listed below are the minimum acceptable required documents based upon the 
amount of the procurement: 

 
For Procurements of Less Than $2.5 Million: The Respondent must provide Compiled Financial Statements which consist 

of: 
 

1. Accountant’s Report 

2. Balance Sheet (last 2 years) 

3. Income Statement (last 2 years) 

4. Cash Flow Statement (last 2 years) 

5. Financial Statement Footnotes (if applicable) 

 
Compiled financial statements represent the most basic level of financial statements prepared by a licensed certified 

public accountant. In a compilation, the certified public accountant assists management in presenting financial information 

in the form of financial statements and does not provide any assurance that there are no material modifications that 

should be made to the financial statements. The certified public accountant does not perform inquiry, analytical 

procedures or other procedures that would be performed in a review, or obtain the understanding of the entity’s internal 

control, assess fraud risk or test accounting records as would be performed in an audit. 
 

For Procurements of $2.5 Million to $10 Million: The Respondent must provide Reviewed Financial Statements which 

consist of: 

 

1. Accountant’s Report 

2. Balance Sheet (last 2 years) 

3. Income Statement (last 2 years) 

4. Cash Flow Statement (last 2 years) 

5. Financial Statement Footnotes 

 
Reviewed financial statements provide the user with comfort that the certified public accountant is not aware of any 
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material modification that should be made to the financial statements for the statements to be in conformity with the 

applicable financial reporting framework. A review involves the certified public accountant performing analytical 

procedures and inquiries that will provide a reasonable basis for obtaining limited assurance that there are no material 

modifications required to the financial statements. A review does not require the certified public accountant to obtain the 

understanding of the entity’s internal control, assess fraud risk or test accounting records as would be performed in an 

audit. 
 

For Procurements of Greater Than $10 Million: The Respondent must provide Audited Financial Statements which consist 

of: 
 

1. Auditor’s Report 

2. Balance Sheet (last 2 years) 

3. Income Statement (last 2 years) 

4. Cash Flow Statement (last 2 years) 

5. Financial Statement Footnotes 

 
Audited financial statements provide the user with the certified public accountant’s opinion letter that the financial 

statements are presented accurately, in all material respects, in conformity with accounting standards. The auditor is 

required to obtain an understanding of the entity’s internal control, assess fraud risk, perform analytical procedures and 

test accounting records. 
 

CHA will also evaluate the respondents based upon analysis of third party reporting agencies, regulatory agencies, bureaus, 
etc., as it deems necessary to determine the financial adequacy of the respondent entity and confirm that the entity is in 
good financial standing with governmental agencies. 

 
Other considerations in the evaluation of the financial condition of respondents follow: 

 
1. Financial statements must be from a legal business entity (i.e. corporation, partnership, LLC, etc.). 

2. Newly created entities (partnerships, LLC’s, etc.) must provide financial statements from the entity’s general partner 

and/or any other financially responsible entity that collectively can demonstrate the capability to complete the 

contract. 

3. Internally prepared business entity financial reports generated by the respondent will not be accepted. 

4. Personal financial statements or tax returns will not be accepted. 

5. The CHA reserves the right to request additional information to complete the financial evaluation and review of 

any respondents. 

 
F. SUBSTANTIAL COMPLETION FOR ALL WORK: Work will need to be completed no later than August 26, 2023. Please provide 

a project delivery schedule that satisfies the required completion date as referenced. The project delivery schedule must 
accompany your bid submission. The earliest date for a Notice to Proceed (NTP) would be October 26, 2022. 

G. CRITICAL PATH METHOD SUMMARY PROJECT SCHEDULE: In evaluating this IFB, the CHA will determine the responsibility 
of each bidder and whether a particular bidder can complete the Work in the shortest time frame, which time frame shall 
not exceed the Substantial Completion Date of August 26, 2023, for the Work as set forth in this IFB and in the Contract 
Documents. The Critical Path Method (“CPM”) Summary Project Schedule to be submitted as part of the bid, and the Work 
Schedule, as defined in Paragraph 6 of the CHA’s “Special Conditions of the Contract for Construction", is to reflect the 
following. 

 
The Contractor shall furnish as part of this proposal a CPM Summary Project Schedule showing the proposed construction 
phasing and sequencing approach of the major scope items. This CPM Summary Project Schedule shall: 

1. Be submitted in a hard copy format; 
2. Be prepared using only Microsoft Project: 
3. Be prepared using the Critical Path Scheduling Method (CPM); 
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1. Depict the critical path starting with the Notice To Proceed and ending with the Substantial Completion Date August 
27, 2023; 

4. Include critical tasks to be performed by the Owner, the Architect, or others, for the completion of all the Work; and 
5. Have each construction activity be resource loaded with the person-hours estimated necessary to complete the 

activity. 
 
The CPM Summary Project Schedule dates for the elements cited in the project’s IFB shall be met or enhanced. 

For purposes of the CPM Summary Project Schedule to be submitted with this bid, the Contractor shall assume that: 
1. The date set forth in the Notice to Proceed will be on or around October 26, 2022; however, the CHA shall not be 

bound to issuing a Notice to Proceed by or for that date; 
2. The Substantial Completion Date of August 26, 2023 for ALL WORK is as shown above. 
3. The building(s) will be available to the Contractor on the date(s) set forth in the Notice to Proceed. 

For additional detail on how to submit required Schedules, please refer to Paragraph 6 and Paragraph 55 of the CHA’s 
“Special Conditions of the Contract for Construction". 

Failure to submit this CPM Summary Project Schedule in the requested software format, prepared using only Microsoft 
Project, shall result in the entire Bid Package being deemed non- responsive. 

 
III. Bid Preparation and Withdrawal OF BIDS before bid opening 

 

Respondents must complete the current versions of all forms which are required for a solicitation. Copies of these forms have 
either been provided therein, or may be accessed and downloaded through the CHA’s website, www.thecha.org in the “Forms 
and Documents” tab located under “Doing Business-Contractor and Developer Resources.” Failure to submit completed copies 
of all of the current required forms may result in a solicitation response being deemed non-responsive. 

A. PREPARATION OF BIDS – Construction: 
i. Bidders must make their own estimates of the facilities and difficulties attending the execution of a 

proposed bid; 
ii. CHA FORMS and DOWNLOAD: Bids must be submitted on the forms furnished by the CHA or on copies of 

those forms and must be signed electronically. The person signing a bid must initial each erasure or change 
appearing on any bid form. To facilitate the solicitation process, many of the standard CHA documents are 
now available for download at: http://www.thecha.org/doing-business/forms-and-documents/. 
The bid forms may require Bidders to submit bid prices for one (1) or more items on various bases, including 
lump sum bid, alternate prices, unit prices, change order pricing of construction, or any combination 
thereof; 

iii. If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items 
is not required, Bidders should insert the words “no bid” in the space provided for any item on which no 
price is submitted; and 

iv. Alternate bids will not be considered 
v. Product substitutions will not be considered unless this solicitation authorizes the submission. Bidders are 

responsible for providing bids for products that fully meet the required specifications. Bidders may bid the 
referenced manufacturers OR EQUAL. Nevertheless, bidders MUST bid what the specifications require. The 
Architect of Record will only consider substitution requests after the award from the selected General 
Contractor. 

B. WITHDRAWAL OF BIDS: No bid shall be withdrawn for a period of one hundred eighty (180) calendar days after the opening 
of bids without the consent of the CHA. 

C. TAX: This bid shall not include charges for the Illinois Retailers’ Occupational Tax (so called “Sales Tax”) on direct sales to 
the CHA or on any material incorporated into or becoming part of the work; federal excise taxes; or federal transportation 
taxes. The CHA will provide all contract awardees with a Tax Exemption Certificate. 

D. MINIMUM WAGE REQUIREMENT: Any award under this solicitation shall be subject to the current local Minimum Wage 
Requirement. The Minimum Wage Requirements shall be specifically incorporated as a contractual requirement in any 
award and agreement resulting from this solicitation for any of the Selected Respondent’s covered employees. The 
Respondent must take the Minimum Wage Requirement into consideration in determining its fees for services to be 
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performed or provided by Respondent under its fee proposal and other submittals. 

E. FALSE STATEMENTS IN BIDS: Bidders must provide full, accurate, and complete information as required by this solicitation 
and its attachments. The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 

F. REQUESTS FOR INFORMATION: Bidders shall only communicate with the CHA’s Department of Procurement and Contracts 
regarding this IFB and the bid to be submitted in response to this IFB. These questions will be answered individually or, if 
applicable, to all potential Bidders, in the form of an addendum to the IFB, if the CHA determines that a revision to the IFB 
is warranted. All technical questions and Requests for Information (RFIs) regarding this IFB must be submitted through the 
CHA Supplier Portal or in writing by e-mail. Telephonic, oral, or any other means of communication of relaying questions 
shall not be answered. If an answer is inadvertently or otherwise provided to a question other than as specified in this 
section, it is expressly understood that the answer is not binding in any way on the Authority. 

Bidders must include in the body of your email or fax the following information in the order shown: 

1) Subject of Question 

2) Drawing/Sheet Number 

3) Specification Section / Page Number 

4) Information Requested 

5) Suggestion 

 
IV. BID OPENING AND REVIEW OF BIDS 

A. BID OPENING: No bids will be accepted after the fixed date and time for the opening of bids, at which time all bids received 
will be publicly opened and read aloud. Failure to submit bid documents in the required quantity and properly executed 
may result in the bid being deemed non-responsive and rejected by the CHA from further consideration. 

B. PRE-AWARD MEETING/VALUE ENGINEERING MEETING: The CHA reserves the right to conduct a Pre-Award Meeting with 
the Bidder(s) prior to making an award to determine if the Bidder(s) is(are) a responsible party(ies) as described and 
required by applicable law. This Pre-Award Meeting may include, but shall not be limited to: 
i. a review of the Bidder’s capacity to perform the terms and conditions of the contract; 
ii. a review of the Bidder’s understanding of the Scope of Work, and confirmation of inclusion of the entire Scope of 

Work in its Division Costs; 
iii. a discussion (and demonstration, if requested) of the Bidder’s expertise in reading and interpreting the drawings and 

technical specifications included with this solicitation; 

iv. further breakdown of the Division Costs; 
v. past performance on other CHA and State/local government agencies’ contracts; 
vi. current employee depth and capabilities; 
vii. financial records and resources/capabilities; 

viii. a visit to examine the Bidder’s facilities and on-hand equipment; and 

ix. any other area or aspect of the Bidder’s integrity, operations and/or capability that will assist the CHA in making a 

determination of responsibility. 
x. Review and confirmation of Critical Path Method (CPM) delivery schedule 

 

V. AWARD: Contract Award – Sealed Bidding – Construction 

A. The CHA will evaluate bids in response to this solicitation without discussions and will award a contract to the responsible 
Bidder whose bid, responsive and conforming to the solicitation, will be most advantageous to the CHA, considering the 
Lump Sum Base Bid Total, financial resources, capacity and proposed delivery schedule and the factors specified elsewhere 
in the solicitation. To be considered eligible for contract award the Bidder must meet the following minimum requirements: 

 
i. Have adequate financial resources, or the ability to obtain such resources as required during performance of the 

contract. 
ii. Be able to comply with the required and proposed delivery schedule. 
iii. Be properly licensed by the appropriate regulatory agencies for the services to be performed. 

 
 

B. The CHA may waive informalities or minor irregularities in bids received. 
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C. The CHA may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the 
solicitation or the bid. 

D. The CHA may reject a bid as non-responsive if the prices bid are materially unbalanced between line items or sub-line items. 
A bid is materially unbalanced when it is based on prices significantly less than cost for some work and prices which are 
significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid will result in the 
lowest overall cost to the CHA even though it may be the low evaluated bid, or it is so unbalanced as to be tantamount to 
allowing an advance payment. 

E. The CHA reserves the right to reject any and all bids, or to reissue or withdraw this Invitation for Bid in the event that 
competition is deemed inadequate or that it is otherwise deemed to be in the best interest of the CHA. In such instances, 
the CHA reserves the right to seek procurement by means of non-competitive negotiation. 

F. No Awards may be made to a contractor or firm that is on the list of contractors ineligible to receive awards from the 
Authority or the United States, as furnished by HUD. 

G. The Bidder to whom the award is made will be notified as soon as practicable after the Authority approves award of the 
Contract. This written notification constitutes the Notice of Award and acceptance of the bid submitted. 

H. If written notice of the acceptance of this Bid is mailed, faxed, e-mailed or otherwise delivered to the undersigned within 
the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to enter into a 
Contract with the Chicago Housing Authority with the Bid as accepted. The undersigned agrees to give a Performance and 
Payment Bond as specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the 
required insurance, all within five (5) days after given Notice of Award. 

I. Upon award of Contract, the Authority will process the Contract for final execution 

 

VI. NOTICE TO PROCEED: Following execution of the Contract and the Contractor’s delivery of all information and documents 
required by the Contract Documents and otherwise reasonably required by the CHA’s Department of Procurement and Contracts, 
the CHA will issue a Notice to Proceed (NTP) to the Contractor, which will set forth the date(s) for the official commencement of 
the Work described in this IFB and in the Contract Documents. Upon issuance of the NTP, the CHA will make the Project locatio n(s) 
available to the Contractor for the start of the required Work. 

 

VII. TYPE OF CONTRACT(S) AND CONTRACT REQUIREMENTS 

A. TYPE OF CONTRACT(S): In selecting the lowest responsive and responsible bidder(s), the CHA will examine which bidder(s) 
offers the lowest responsive and responsible Lump Sum Base Bid Total among other criteria. The CHA anticipates awarding 
a single Firm Fixed Price contract under this solicitation based on the Lump Sum Base Bid Total, financial resources, capacity 
and proposed delivery schedule and the factors specified elsewhere in the solicitation. 

B. TIME FOR PERFORMANCE: Please refer to XV. PROJECT SCHEDULE. A Notice to Proceed will be issued by the CHA 
subsequent to contract execution. The work to be performed under this Contract shall be subject to and comply with the 
CHA’s “Special Conditions of the Contract for Construction" and the HUD “General Conditions for Construction Contracts – 
Public Housing Programs” (Form HUD-5370). 

C. PRE-CONSTRUCTION CONFERENCE: The CHA will notify the Awardee(s) when and where the Pre-Construction 
Conference(s) will take place. The Awardee(s) must attend this conference before entering the worksite or having 
materials delivered to the worksite. 

D. PERFORMANCE AND PAYMENT BOND: Upon award of the contract by the CHA, the Contractor shall provide and pay for 
an acceptable Performance Bond in the amount of 100% of the Lump Sum Base Total or separate acceptable Performance 
and Payment Bonds each in the amount of 50% or more of the Lump Sum Base Total. IMPORTANT: The surety must be a 
guaranty or Surety Company which appears in the U. S. Treasury Circular No. 570 published annually in the Federal 
Register, and must, at a minimum, have an “A” rating according to the A.M. Best Rating Guide. Assistance in securing the 
Performance and Payment Bond is available through the Small Business Administration, which encourages Minority 
Business Enterprises. The CHA shall not be responsible for the cost of the Performance and Payment Bond. 

E. CERTIFICATE OF INSURANCE REQUIREMENTS: Before commencing work, the Contractor and each Subcontractor shall 
furnish the Chicago Housing Authority with certificates of insurance showing the required insurance is in force and will 
insure all operations under the Contract. See Paragraph 36 of the HUD “General Conditions for Construction Contracts – 
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Public Housing Programs” (Form HUD-5370) and the CHA’s “Special Conditions of the Contract for Construction" for details 
on the required types and levels of insurance coverage. 

 
In addition to any other provisions of this Contract or at law, the Contractor may immediately, and without notice, have all 
compensation withheld or suspended, be suspended from providing further Work, or be terminated for cause from this 
Contract for any lapse in coverage or material change in coverage pursuant to the requirements of Paragraph 36 of the 
HUD “General Conditions for Construction Contracts – Public Housing Programs” (Form HUD-5370) and the CHA’s “Special 
Conditions of the Contract for Construction", for failure to furnish the CHA with a timely certificate or renewal of certificate, 
or for making an incorrect or a false representation with regard to provision of the insurance specified in Paragraph 36 of 
the HUD “General Conditions for Construction Contracts – Public Housing Programs” (Form HUD-5370) and the CHA’s 
“Special Conditions of the Contract for Construction". 

F. Online CONTRACT COMPLIANCE SYSTEM: The CHA maintains an online contract compliance system which provides various 
work-flow automation features to improve reporting processes. The online contract compliance system will be used to 
monitor contract compliance, and the contractor and its subcontractors shall be required to use the secure web-based 
system to submit all information related to compliance. Prior to commencing work, the CHA will provide the contractor 
access to its online contract compliance system. 

 
Accordingly, the contractor expressly agrees that it, and its subcontractors, shall provide the required compliance data to 
the CHA via its electronic system available at https://cha.diversitycompliance.com/. The Contractor acknowledges that it 
and its subcontractors are responsible for responding by any noted response dates or due dates to any instructions or 
requests for information and checking the electronic system on a regular basis to manage contact information and Contract 
records. The Contractor also acknowledges that it is responsible for ensuring that all subcontractors have completed all 
requested items with complete and accurate information and that their contact information is current. The Contractor shall 
flow down this provision to subcontractors at every tier. 

 
G. SECTION 3 – COMPLIANCE REQUIREMENTS: 

 
The CHA has determined that the contract awarded under this solicitation is subject to the requirements of Section 3 of the 

Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u, (Section 3), and Title 24 of Subchapter B, Part 

75 – Economic Opportunities for Low- and Very Low-Income Persons, 24 CFR 75.1 et seq. Section 3 Compliance requires 

that any contract or subcontract entered into for the benefit of public housing residents shall require that, to the greatest 

extent feasible, economic opportunity in the form of training, employment, contracting, and other economic opportunities 

arising from the expenditure of public housing assistance for housing rehabilitation and housing construction be directed 

to low- and very low-income persons. The purpose of Section 3 is to ensure that economic opportunities, most importantly 

employment, generated by certain HUD financial assistance is directed to low- and very low-income persons, in particular 

those receiving housing assistance or residents of the community in which the Federal assistance is spent. 

 
 

Contractors and their subcontractors may demonstrate compliance by committing to meet or exceed Section 3 benchmarks 

for the total number of labor hours worked by Section 3 Workers and Targeted Section 3 Workers of 25% of labor hours 

performed by Section 3 Workers and 5% of labor hours performed by Targeted Section 3 Workers in accordance with 24 

CFR Part 75. 

 
A Section 3 Worker under HUD’s Section 3 Regulations is any worker who currently or within the past five years fits at 
least one of the following categories: 

 
(a) the worker’s income for the previous or annualized calendar year is below the income limit established by HUD; 
(b) the worker is employed by a Section 3 Business Concern; or 
(c) the worker is a YouthBuild participant. 

 

A Targeted Section 3 Worker under HUD’s Section 3 Regulations is a worker who: 
(a) a worker employed by a Section 3 Business Concern; or 
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(b) A worker who currently fits or when hired fit at least one of the following categories, as documented within the past 
five years: 

(i) A resident of public housing or Section 8-assisted housing; 
(ii) A resident of other public housing projects or Section 8 assisted housing managed by CHA; 
(iii) Youthbuild participants 

 

A Section 3 Business concern is a business concern under HUD Regulations: 
(a) 51 percent or more owned and controlled by low- or very low-income persons; or 
(b) Over 75% of the labor hours performed for the business over the prior three month period are performed by 

Section 3 Workers; or 
(c) A business at least 51% owned and controlled by current public housing residents or residents who currently 

live in Section 8-assisted housing. 
DOCUMENTING AND REPORTING 

 
1. Contractor agrees to report the labor hours performed by Section 3 Workers in compliance with the above Section 3 

benchmarks and Contractor’s Section 3 Utilization Plan, which shall be prepared by the Contractor and agreed to by CHA. 
CHA shall not be required to agree to the Contractor’s Utilization Plan until the Contractor meets its burden to establish 
that it will comply with CHA’s Section 3 Policy www.thecha.org or the copy included in the solicitation) as may be required. 
Contract Compliance Certification attached to this IFB is incorporated into the contract by this reference herein. 

 
2.  The Contractor and its subcontractors shall provide all required compliance data with respect to Contractor’s Section 3 

requirements to the CHA via CHA’s electronic system available at https://cha.diversitycompliance.com/. The Contractor 
and its subcontractors shall be responsible for responding to any requests for data or information by the noted response 
due dates and shall check the electronic system on a regular basis to manage contact information and contract records. 
The Contractor shall also be responsible for ensuring that all subcontractors have completed all requested items with 
complete and accurate information and that their contact information is current. 

 
 

3.  A Prime Contractor must utilize CHA’s hiring system in order to identify Section 3 Workers and Targeted Section 3 Workers. 
The hiring system will automatically filter applicants to the Prime Contractor in order of preference, per HUD and this policy. 
The Prime Contractor, and any Subcontractors must complete their job posting through CHA’s online hiring system when 
seeking Section 3 Workers. All new hires will be tracked through CHA’s online hiring system and all new hires must be 
secured using this online system, which is used to assist the CHA to connect qualified applicants with Prime Contractors 
and Subcontractors. 

 
This Section 3 Contract Provision shall flow down to each subcontract at every tier. 

 
COMPLIANCE REPORTING SYSTEMS 

 

The Chicago Housing Authority (CHA) utilizes B2Gnow and LCPtracker in order to monitor the compliance requirements for 
the M/W/DBE, Davis-Bacon, and Section 3 labor hour tracking policy requirements. CHA’s Section 3 Job Opportunities 
website is also in place to assist Prime Contractors and Subcontractors in locating qualified Section 3 Workers. 

 
B2Gnow, LCPtracker, and the Section 3 Job Opportunities website are accessible to ALL CHA Prime Contractors (as well as 
Subcontractors) and each contractor is required to utilize the secure web-based systems for electronic submission of 
information related to M/W/DBE, Davis-Bacon, and Section 3 compliance. 

 
KEY FEATURES: 

 

• Automated communication with contractors via email regarding compliance issues. 

• Submission of contractors’ utilization reports online with automated tracking of contract goals and participation, as 
well as verification of subcontractor payments and labor hours through the B2Gnow System. 

• Certified Payroll Reporting online through LCPtracker eliminates paper reporting and streamlines the process for 
vendors and CHA staff. 
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• Section 3 Job Opportunities website automates the hiring/identification process and is a required tool for Prime 
Contractors and Subcontractors. 

 
Please know that the CHA remains committed to helping each contractor use this product and service. The following 
resources are available: 

 

1. Vendor Technical Assistance and Support 

• Technical and/or training questions, please send an email to https://cha.diversitycompliance.com/. 
 

2. Online, downloadable training aids 

• Online manual 

• Webinars 

• CHA’s website provides multiple guides and manuals 

 
H. M/W/DBE PROGRAM – COMPLIANCE: For vendors wishing to receive credit towards the Chicago Housing Authority’s 

M/W/DBE Program via direct or indirect participation, one (1) current certification from CHA-approved certifying agencies 
must be submitted with the bid for each contractor or subcontractor proposed to count towards the Chicago Housing 
Authority’s M/W/DBE Program. The certifying agencies are as follows: 

 
City of Chicago State of Illinois Central Management Services (CMS) 
Cook County Small Business Administration (SBA) 
Pace Chicago Minority Business Development Council (CMBDC) 
Metra Illinois Department of Transportation (IDOT) 
Chicago Transit Authority (CTA) Women’s Business Development Center (WBDC) 

If the certification applicant is the Contractor and the awardee for this project, and the approved certification is not 
received when requested by the CHA, the Contractor must agree to submit a modified Utilization Plan that indicates that 
the required minority compliance has been sought and secured with other subcontractor(s). If the applicant is a 
subcontractor and does not receive approved certification, the Contractor must submit a modified Utilization Plan that 
indicates utilization of another minority vendor who meets the above stated certification requirements. 

I. AVAILABILITY OF FUNDS: The CHA’s obligation under this contract is contingent upon the availability of appropriated funds 
from which payments for contract purposes can be made. No legal liability on the part of the CHA for any payment may 
arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice of 
such availability, to be confirmed in writing by the Contracting Officer. 

J. SUPPLEMENTARY CLOSE-OUT PROCEDURES: Subsequent to final acceptance, close-out binders shall be required from the 
Contractor. They shall be reviewed by the CHA’s Architect and the CHA’s Construction Manager. Upon acceptance and 
receipt of the binders from the CHA’s Architect and the CHA’s Construction Manager, the Contractor shall schedule delivery 
of three (3) copies of the binders to the CHA Construction Manager. Close-out binders should be formatted per the 
Construction Specifications Institute (CSI) structure and include the following contents: 

i. Approved Submittal Binders 
ii. Maintenance & Warranty Binders 
iii. Close-Out Summary and CSI Division Checklists 
iv. Electronic As-Built Drawings 
v. Applicable Certificates (Substantial Completion, Occupancy, etc.) 
vi. Operation and Maintenance Manuals (Start-Up and Test results, Commissioning and Training Info) 
vii. Warranties 

Please note: these instructions supplement those in the CHA’s “Special Conditions of the Contract for Construction" and 
the Technical Specifications. 

K. CONTRACT DOCUMENTS: The Contract Documents, which form the Contract between parties (the “Contract”), include all 
written modifications, amendments and change orders to this Contract, all Invitation for Bid Form pages when accepted by 
the CHA, “Amendment(s) to Special Conditions”, if any, the “Special Conditions of the Contract for Construction”, 
“Amendment(s) to General Conditions”, if any, the HUD “General Conditions for Construction Contracts – Public Housing 
Programs” (Form HUD-5370)”, the “Construction Progress Schedule/Work Schedule” as defined in Paragraph 6 of the HUD 
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“General Conditions for Construction Contracts – Public Housing Programs” (Form HUD-5370) and in the Special Conditions 
of the Contract for Construction and as amended from time to time pursuant to Paragraph 6, the “Instructions to Bidders 
for Contracts” (Form HUD-5369)”, applicable wage rate determinations from either the U.S. Department of Labor or HUD, 
the Bid Bond, the Performance and Payment Bond or Bonds or other assurances of completion, the “Technical 
Specifications”, and drawings, if any, Contractor’s Affidavit or any other affidavits, certifications or representations the 
Contractor is required to execute under the Contract with the CHA, MBE/WBE/DBE and Section 3 Utilization Plans and 
Instructions to Contractors regarding Affirmative Action under Executive Orders 11246 and 11914, all inclusive (collectively 
referred to as the “Contract Documents”). In the event that any provision in one of the component parts of this contract  
conflicts with any provision of any other component part, the provision in the component part first enumerated herein shall 
govern except as otherwise specifically stated. The Contract Documents enumerated herein contain the entire Contract 
between the parties, and no representations, warranties, agreements, or promises (whether oral, written, expressed, or 
implied) by the CHA or the Bidder are a part of the contract unless expressly stated therein. 

 

L. Project Tax Benefits Treatment; CHA Reservations and Procedures 

The CHA fully reserves to itself all rights to seek, pursue and obtain various tax benefits (the “Project Tax Benefits”) for which 
the Project, Services or Work may be eligible (such as federal, state or local income, sales and use tax credits, deductions, 
exemptions or exclusions, as well other related structured transfers or transactions to realize or effect such benefits), 
including, without limitation, the allocation of tax deduction benefits pursuant to Section 179D of the Internal Revenue 
Code of 1986, as amended (the "Code"). 

 
CHA reserves the right to manage and administer the process of obtaining, evaluating eligibility for and monetizing any and 
all Project Tax Benefits associated with or derived from the Project, Services or Work. The Contractor agrees to cooperate 
in all reasonable respects with the CHA’s efforts to assess, obtain, document and monetize any such Project Tax Benefits 
derived from the Project, and shall not attempt to procure or claim Project Tax Benefits for itself or any of its affiliated 
persons or entities without the express direction and consent of the CHA, which shall be in writing in a formal amendment 
to the Agreement, that shall be duly executed by authorized officers of both the CHA and Contractor. 

 
M. Disclosure Certification 

The Contractor shall be required to make the following certification which is included in the Contractor’s Affidavit, a 
required submittal to be executed and notarized. 

 

The Contractor certifies to be best of its knowledge and belief that it, its principals and any subcontractors used in the 
performance of this contract, meet the Agency requirements and have not violated and City or sister agency policy, codes, 
state, federal, or local laws, rules or regulations and have not been subject to any debarment, suspension or other 
disciplinary action by any government agency. Additionally, if at any time the contractor becomes aware of such 
information, it must immediately disclose it to the Agency. 

 

The recommended firm will be required to provide the following information at the appropriate time during 
the solicitation process: 

 

• Vendors’ other business relationships including but not limited to: Board affiliations, positions or board 
memberships with all other non-profit, government and other Chicago businesses. 

 

N. Economic Disclosure Statement 
Proposers must complete the attached economic disclosure statement and affidavit as referenced in the Appendices. The 
economic disclosure forms must be completed by the Prime contractor and all subcontractors in their entirety and 
notarized. Privately held firms and not-for-profit organizations must disclose the board of directors/corporate officers. All 
firms must disclose the percentage of ownership. Failure to provide complete ownership information may cause your 
response to be deemed Non-Responsive. 

 

VIII. CONTRACTOR’S AGREEMENT AND CHANGE ORDERS SUBMITTAL 

A. CONTRACTOR’S AGREEMENT: In conformance with the terms and conditions of the Contract Documents described in this 
Invitation for Bid (IFB), the undersigned Contractor, having familiarized him(her)self with local conditions, including building 
codes, site conditions and said Contract Documents, hereby proposes, offers, and agrees that if this bid is accepted within 
one hundred eighty (180) calendar days from the date of the bid opening identified on page BF/1 or by addenda, to do all 







THE CHICAGO HOUSING AUTHORITY 

Event No. 3220 
Invitation for Bid: Long Life & William Jones Envelope Repairs 

Page 15 of 30 

 

 

DIV 31 DIVISION 31 – Earthwork $ .00 

DIV 32 DIVISION 32 – Exterior Improvements $ .00 

DIV 33 DIVISION 33 – UTLITIES $ .00 

OFFICE OVERHEAD 

Costs such as office staff salaries and benefits, office rent and operating expenses, professional 

fees and other operating costs which are not directly applicable to this specific job. (The 

MAXIMUM amount allowed is 2% of the lump sum base bid total.) 

 
 

 
$ .00 

PROFIT 
(The MAXIMUM amount allowed is 6% of the lump sum base bid total.) 

 
$ .00 

William Jones Apartments Lump Sum Base Total $ .00 

ENVIRONMENTAL ALLOWANCE 

Strictly limited to all costs incurred by the General Contractor to test and abate potential 

environmentally hazardous materials not covered in the base scope of work. If the amount in 

the box is insufficient to cover actual costs associated with environmental testing and 

abatement, the Contractor will be reimbursed for any additional expenditure through a contract 

modification. Non‐expended funds will be credited to the CHA in the form of a deductive 
contract modification after substantial completion. 

 
 

 
$20,000.00 

CONTRACT CONTINGENCY USAGE 

Strictly limited for modifications to the contract to the contract documents classified as justified 

by Discovered Conditions, Document Errors or Omissions and/or Code Compliance changes. If 

the amount in the box is insufficient to cover actual Discovered Conditions, Document Errors or 

Omissions and/or Code Compliance changes, the Contractor will be reimbursed for any 

additional expenditure through a contract modification. Non-expended funds will be credited to 
the CHA in the form of deductive contract modification after substantial completion. 

 
 

 
$295,000.00 

PERMIT FEES and PERMIT EXPEDITING COSTS 

If the amount noted in the box is insufficient to cover actual permit fees and /or permit 

expediting costs, the Contractor will be reimbursed for any additional expenditure through a 

contract modification. Non-expended funds will be credited to the CHA in the form of a 

deductive contract modification after substantial completion. 

 

 
$20,000.00 

 

LUMP SUM BASE BID TOTAL for Long Life & William Jones 

(Please enter amount on Page 1) 
 
$ .00 

 

The General Contractor is responsible for any cost associated with weather conditions to complete the project within the specified 

contract length of time. 

 
General contractor will not be permitted to use the elevators for construction materials or demolition debris except for a one hour 

period of time each morning that will be agreed to by CHA Construction Manager, Portfolio Manager and Contractor in writing. In 

addition, the amount of material by weight will also be limited to 250 pounds per trip. Contractor assumes all liability for damage to 

designated elevator car during construction use. Contractor can use the elevator for transport of personnel during the day provided 

the Contractor does not impact the residents use of the elevators. If the contractor causes delays for the residents, the Contractor 

will be barred from elevator usage and required to use the stairs only. 

 
 

X. COST PER BUILDING AND INVOICE INSTRUCTIONS SUBMITTAL: The CHA requires that this submittal include a breakdown of 
the Lump Sum Base Bid Total at the CHA BUILDING CODE LEVEL. The amount per building should be further broken down into 
general construction costs versus environmental remediation costs. (See “ENVIRONMENTAL REMEDIATION COSTS” below). 

 
Upon the award of a contract, EACH invoice submitted by the Contractor must be limited to costs from a SINGLE Purchase Order 
(“PO”). If MULTIPLE POs are issued under the same contract number over the term of the contract, the Contractor cannot 
combine references from these multiple POs on the same invoice. Costs within an invoice must further be broken down by CHA 
Building Code. Failure to limit an invoice to items and lines from a single PO, and to break down those costs by CHA Building 
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Code, will result in delays in payment after its submittal. The CHA reserves the right to make progress payments in accordance 
with Paragraph 27 of the CHA’s “Special Conditions of the Contract for Construction" through an alternative system of payment 
during the term of the Contract. IMPORTANT: The Contractor’s PO will be based on the information provided by the Contractor 
in the table below. When submitting the Contractor’s invoice(s) after award, the actual cost(s) should be reflected on the face 
of each invoice, as well as being supported in the Schedule of Values. 

 

ALL INVOICES MUST BE SUBMITTED DIRECTLY TO: CHICAGO HOUSING AUTHORITY, Attn: Accounts Payable, 60 East Van Buren 
St., 11th Floor, Chicago, IL 60605. Do NOT submit invoices to the Property Asset Management Department. Failure to follow this 
direction will result in delays in processing invoice payments. 

 
ENVIRONMENTAL REMEDIATION COSTS: You are required to break down Costs per Building between general construction costs 
and environmental remediation costs. If no environmental remediation work is required for this project, please fill in a zero (0) 
on the Environmental line for each building. 

 
AMP # = Asset Management Property number 

 

CHA 
Bldg. 
Code 

 
AMP # 

 

Address(es) 
Amount 
(Costs of landscaping, site work, fees, etc. should 
be pro-rated across the buildings) 

 

SHO03 

 

9505 

 

1447 S Ashland Ave, Chicago, IL. 60608 

 
Construction 

 
$ .00 

 
Environmental 

 
$ .00 

 

SH002 

 

9252 

 

344 W 28th Place, Chicago Il. 60616 

 
Construction 

 
$ .00 

 
Environmental 

 
$ .00 

 

 
TOTAL 

 

 
$ .00 

 
XI. SCHEDULE OF DEDUCTIVE OR ADDITIVE ALTERNATES: In evaluating this IFB, the CHA will determine whether a bidder is 

submitting fair and reasonable Deductive or Additive prices. Deductive or Additive prices represent work and/or materials which 
may NOT be needed. If the CHA chooses to exercise a Deductive or Additive, its value will be deducted from the Lump Sum Base 
Bid Total PRIOR TO AWARD. The CHA reserves the right to determine the lowest Lump Sum Base Bid Total AFTER exercising 
the Deductive or Alternate(s). 

 
Note: Include as part of each Deductive or Additive Alternate, miscellaneous devices, accessory objects and similar items 
incidental to or required for a complete installation. Do NOT include the Contractor’s profit, overhead, bond, and insurance. 
Those costs shall be included as separate line items if and when a change order is requested. Failure to submit Deductive or 
Additive Alternate amounts may result in the entire Bid Package being deemed non-responsive. 

 

XII. SCHEDULE OF CHANGE ORDER PRICES: If the estimated quantity or scope of Work required by the Contract Documents is 
increased or decreased during the course of the Project described in this IFB and in the Contract Documents, the Contractor will 
be required to submit a cost proposal for approval by the CHA’s Change Order Committee. The proposal must be submitted on 
a CHA designated cost proposal form, along with any other supporting documents requested by the Committee and/or the 
Project Manager. The Change Order Prices provided by the Contractor in this section are for the purpose of analyzing future 
potential change order costs. As part of the contract award, the CHA reserves the right to adjust/negotiate with the bidder the 
Change Order Prices included in this submittal, and the Contractor agrees to be bound by this adjusted/negotiated pricing for 
any and all related change orders over the life of this contract. All Change Order Prices should exclude the Contractor’s profit, 
overhead, bond and insurance. Failure to submit Change Order Prices may result in the entire Bid Package being deemed non- 
responsive. 

 

THIS SECTION NOT APPLICABLE TO THIS ISSUE FOR BID 
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13. A1.2 
TYPICAL RCP / FLOOR PLAN FLOORS 

2,4,6,8,10,10 

Delete all interior work except for new 

vestibule. 

Permit 

Revisions 
10/15/21 

14. A1.5 ROOF PLAN Delete all except Davit / Roof Anchor work 
Permit 

Revisions 
10/15/21 

 
15. 

 
A2.1 

 
NORTH ELEVATION 

North Elevation - Delete all notes between 

columns 3 & 9 ̀ except new sealant at vertical 

joint. 

Permit 

Revisions 

 
10/15/21 

 
 

 
16. 

 
 

 
A2.2 

 
 

EAST AND WEST RESTORATION 

ELEVATIONS 

1/West-Building-elevation 

a. Delete "New perforated security screens at 

ground floor windows" 

b.-Delete-"New-MAU-Equipment" 

2/.East-Building-Elevation 

a. Delete "New perforated security screens at 

ground floor windows 

 
 

Permit 

Revisions 

 
 

 
10/15/21 

17. A2.3 SOUTH ELEVATION Delete Mechanical Notes 
Permit 

Revisions 
10/15/21 

18. A2.4 NORTH RESTORATION ELEVATION No comments 
Permit 

Revisions 
10/15/21 

19. A2.5 
EAST AND WEST RESTORATION 

ELEVATIONS 
No comments 

Permit 

Revisions 
10/15/21 

20. A2.6 SOUTH RESTORATION ELEVATION No comments 
Permit 

Revisions 
10/15/21 

21. A4.1 WALL SECTIONS Delete Wall Section 4 
Permit 

Revisions 
10/15/21 

22. A5.1 ENLARGED BUILDING DETAILS Delete Details 3 and 5 
Permit 

Revisions 
10/15/21 

23. A5.2 ENLARGED BUILDING DETAILS No comments 
Permit 

Revisions 
10/15/21 

24. A5.3 ENLARGED BUILDING DETAILS No comments 
Permit 

Revisions 
10/15/21 

25. A5.4 ENLARGED BUILDING DETAILS No comments 
Permit 

Revisions 
10/15/21 

 

 
26. 

 

 
A6.1 

 

ENLARGED VESTIBULE PLANS, 

SECTIONS, AND ELEVATIONS 

Detail 2 - Paint new dry wall ceilings. Paint 

new exterior drywall with exterior grade 

primer and paint. Revise Plan 6 / NE 

Vestibule  Finish  Plan  delete  PC-1  and 
substitute with LVT-1 and VB-4 

 

Permit 

Revisions 

 

 
10/15/21 

27. A7.1 FINISH FLOOR KEY PLANS Delete all except LVT-1 and VB-4 
Permit 

Revisions 
10/15/21 

28. A9.1 SCHEDULES 
Delete all except 101-A (Head detail 1C Jamb 

Detail 2C) and 101-B 

Permit 

Revisions 
10/15/21 

29. A9.2 PARTITIAN TYPES Delete all except M-0a 
Permit 

Revisions 
10/15/21 

30. S0.1 GENERAL NOTES No Comments 
Permit 

Revisions 
10/15/21 

31. S1.0 
NE VESTIBULE AND SLAB OPENING 

PLANS 

Delete Plan 3 / Plan Opening typical floor 

plan. 

Permit 

Revisions 
10/15/21 

32. S1.1 ROOF FRAMING PLANS & DETAILS Delete all except Detail 8 Roof Anchor 
Permit 

Revisions 
10/15/21 

33. S2.0 SECTIONS AND DETAILS No Comments 
Permit 

Revisions 
10/15/21 
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34. S2.1 SECTIONS AND DETAILS Delete Detail 15 
Permit 

Revisions 
10/15/21 

35. M0.0 
MECHANICAL SYMBOLS 7 
ABBREVIATIONS 

No comments 
Permit 

Revisions 
10/15/21 

36. M0.1 MECHANICAL NOTES No comments 
Permit 

Revisions 
10/15/21 

37. M1.1 MECHANICAL FIRST FLOOR PLAN 
Delete all except cabinet unit heater related 

work in new vestibule 

Permit 

Revisions 
10/15/21 

38. M4.1 MECHANICAL SCHEDULES 
Delete all except electric cabinet unit heater 

schedule 

Permit 

Revisions 
10/15/21 

39. M6.0 TEMPERATURE CONTROLS No comments 
Permit 

Revisions 
10/15/21 

40. M6.1 TEMPERATURE CONTROLS 
Delete all except Detail 5 Electric Cabinet Unit 

Heater 

Permit 

Revisions 
10/15/21 

41. P0.0 
PLUMBING NOTES SYMBOLS AND 

ABBREVIATIONS 
No comments 

Permit 

Revisions 
10/15/21 

 

42. 

 

P1.0 

 
PLUMBING BASEMENT AND FIRST 

FLOOR PLAN 

Delete all except New Vestibule related items 

for the Roof Drain, plumbing lines to existing 

storm system, and access panel at new 
cleanout. 

 
Permit 

Revisions 

 

10/15/21 

43. P4.0 
PLUMBING SCHEDULES AND 

DETAILS 
No comments 

Permit 

Revisions 
10/15/21 

 
44. 

 
P5.0 

PLUMBING RISER DIAGRAMS AND 

DETAILS 

Delete all except Riser Diagram 2 / Sanitary 

and Storm riser for new roof drain at new 
vestibule. 

Permit 

Revisions 

 
10/15/21 

45. E0.0 
ELECTRICAL SYMBOLS AND 

ABBREVIATIONS 
No comments 

Permit 

Revisions 
10/15/21 

46. E0.1 ELECTRICAL NOTES No comments 
Permit 

Revisions 
10/15/21 

47. ED1.1 
ELECTRICAL FIRST FLOOR 

DEMOLITION PLAN 
Delete all except Note 6 

Permit 

Revisions 
10/15/21 

48. E1.1 
ELECTRICAL FIRST FLOOR LIGHTING 

AND POWER PLANS 

Delete all work except work related to New 

Vestibule. 

Permit 

Revisions 
10/15/21 

49. E4.1 FIRE ALARM RISER DIAGRAM 
Delete all except items pertaining to Door 

Hold Open Devices and Monitoring Station. 

Permit 

Revisions 
10/15/21 

 

 
50. 

 

 
E5.0 

 

 
ELECTRICAL SCHEDULES 

Delete all except light fixture F3 in Light 

Fixture Schedule. Delete all except CUH-1 in 

the Motor / Equipment Wiring Schedule. 

Panel RP1 by others.  Connect all circuits 
related to new vestibule work. 

 

Permit 

Revisions 

 

 
10/15/21 

51. E6.0 ELECTRICAL DETAILS No comments 
Permit 

Revisions 
10/15/21 

52. E6.1 ELECTRICAL DETAILS No comments 
Permit 

Revisions 
10/15/21 

53. FA1.1 
FIRE ALARM PLAN FIRST FLOOR 

PLAN 

Delete all except Smoke Detector in New 

Vestibule. 

Permit 

Revisions 
10/15/21 

54. SE1.1 SECURITY PLAN FIRST FLOOR PLAN Delete all work except in new Vestibule 
Permit 

Revisions 
10/15/21 

 
55. 

 
TE1.1 

TECHNOLOGY PLAN FIRST FLOOR 

PLAN 

Delete all work in the following: Fitness 

Room 104, Game Room 105, Community 
Room 112. 

Permit 

Revisions 

 
10/15/21 





THE CHICAGO HOUSING AUTHORITY 

Event No. 3220 
Invitation for Bid: Long Life & William Jones Envelope Repairs 

Page 24 of 30 

 

 

 
 
 
 
 

14. 

 
 
 
 
 

A6.2 

 
 
 

 
EXTERIOR FLASHING AND SEALANTS 

DETAILS 

Detail  8/A6.2  Add  the  following: 

SAW CUT THE EXISTING CONCRETE WINDOW 

SILL UNDER THE EXISTING WINDOW. INSTALL 

A 1/2" EXPANSION JOINT BETWEEN THE 

INTERIOR STOOL AND THE EXTERIOR 

WINDOW SILL. 

GENERAL NOTE: ALL NEW SHELF ANGLE 

FLASHINGS BE TERMINATED WITH A 

STAINLESS STEEL TERMINATION BAR AND 
SEALED WITH A URETHANE SEALANT. 

 
 
 

Issued 

for Bid & 

Permit 

 
 
 
 
 

10/18/21 

 
15. 

 
A8.1 

ELARGED VESTIBULE PLANS & 

DETAILS 

1/ A8.1 delete FITNESS CENTER 109 & 

LIBRARY & COMPUTER RM 108 from scope of 

work. 

Issued 

for Bid & 

Permit 

 
10/18/21 

 
 

16. 

 
 

A8.2 

 
 

INTERIOR ELEVATIONS 

Delete all work items on this sheet except: 

9 / A8.2 CORRIDOR EAST ELEV. DOOR 102 (AT 

COLUMN 9) only & all applicable notes. 

10 / A8.2 ENTRY-EAST & all applicable notes. 

11  /  A8.2  ENTRY-NORTH  ELEV.  &  all 
applicable notes. 

 

Issued 

for Bid & 

Permit 

 
 

10/18/21 

 
17. 

 
A12.1 

DOOR & HARDWARE SCHEDULES & 

DETAILS 

Delete all doors from Door schedule & 

hardware schedule except for Doors 101 & 

102 & all applicable notes & details. 

Issued 

for Bid & 

Permit 

 
10/18/21 

 
18. 

 
A12.2 

WINDOW & FRAME SCHEDULES 

AND DETAILS 

Delete all windows & details except for 

window  type  "W1  "  &  Detail  5/A12.1 
WINDOW DETAILS 

Issued 

for Bid & 
Permit 

 
10/18/21 

 
19. 

 
A13.1 

 
FINISH SCHEDULE AND DETAILS 

Delete all items on Room Finish Schedule 

except  Room  107. Delete  WB-1  and 
substitute PC-1. 

Issued 

for Bid & 
Permit 

 
10/18/21 

 
20. 

 
M0.1 

 
MECHANICAL CODE MATRIX 

 
No Comments 

Issued 

for Bid & 
Permit 

 
10/18/21 

 
21. 

 
MO.3 

MECHANICAL NOTES, 

ABBREVIATIONS, AND SYMBOLS 

 
No Comments 

Issued 

for Bid & 

Permit 

 
10/18/21 

 

22. 

 

M1.1 

 

MECHANICAL PLAN FIRST FLOOR 

Delete all work items on this sheet except for 

work in new entry vestibule. Keep Note 2 

should read "add recessed Cabinet Unit 
Heater 1 at column 9 /Bb". 

Issued 

for Bid & 

Permit 

 

10/18/21 

 
23. 

 
M5.1 

 
MECHANICAL SCHEDULES 

 
Delete all work items except CUH-1 Schedule. 

Issued 

for Bid & 
Permit 

 
10/18/21 

 
24. 

 
FP0.1 

 
FIRE PROTECTION NOTES 

 
No Comments 

Issued 

for Bid & 

Permit 

 
10/18/21 

 

25. 

 

FP1.1 

 
FIRST FLOOR FIRE PROTECTION 

PLANS 

Delete all work item on this sheet except for 

work  in  NEW  ENTRY  VESTIBULE  107. 

Sprinkler Head should be ceiling mounted, 
not side wall. 

Issued 

for Bid & 

Permit 

 

10/18/21 

 
26. 

 
E0.1 

ELECTRICAL SYMBOLS, NOTES, AND 

ABBREVIATIONS 

 
No Comments 

Issued 

for Bid & 
Permit 

 
10/18/21 
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27. 

 
ED1.1 

FIRST FLOOR ELECTRICAL 

DEMOLITION PLAN 

Delete all work item on this sheet except for 

work in NEW ENTRY VESTIBULE 107 

Issued 

for Bid & 
Permit 

 
10/18/21 

 
 
 

28. 

 
 
 

E1.1 

 
 

 
FIRST FLOOR LIGHTING & POWER 

PLAN 

Delete all work item on this sheet except for 

work in NEW ENTRY VESTIBULE 107. Provide 

115 V duplex outlet for CUH-1 in Room 107 

column line 9. Verify location in field. 

Drawing 3/ E2.1 Add new key fob reader 

conduit and wiring to existing key fob control 

panel.  New Key Fob to be located in 
Vestibule 107 at Column Line 9. 

 
 

Issued 

for Bid & 

Permit 

 
 
 

10/18/21 

 
29. 

 
E4.2 

ELECTRICAL, FIRE ALARM, CABLE TV, 

AND EXIT RISER D DIAGRAM 

Delete all work items except Note 2 on Exit 

Light Riser Diagram for Vestibule 107. 

Issued 

for Bid & 
Permit 

 
10/18/21 

 

30. 

 

E5.1 

 

PANEL SCHEDULES 

Delete all work items except Item F5 Lighting 

Fixture schedule should be revised to identify 

mounting as recessed and area as vestibule 
with quantity as one. 

Issued 

for Bid & 

Permit 

 

10/18/21 

 
31. 

 
E6.0 

 
ELECTRICAL DETAILS 

 
No Comments 

Issued 

for Bid & 
Permit 

 
10/18/21 

 

 
XV. PROJECT SCHEDULE SUBMITTAL - 

A. CRITICAL PATH METHOD CONSTRUCTION SCHEDULE (WORK SCHEDULE): After award of the Contract and prior to 
commencement of Work, the Contractor will be required to prepare and submit a detailed Critical Path Method construction 
schedule (Work Schedule) in hard copy, in accordance with Paragraph 6 of the CHA’s “Special Conditions of the Contract for 
Construction". The Contractor shall maintain the scheduled start and completion dates, as set forth in the Work Schedule, 
for the required Work, and will provide the CHA and its designated representative, or its Architect, as directed, a status 
update of the Work Schedule on a monthly basis in hard copy format pursuant to Paragraph 6 of the CHA’s “Special 
Conditions of the Contract for Construction". 

B. SUBSTANTIAL COMPLETION DATE: The Contractor agrees to complete and deliver the Project, as such term is defined in   
the Contract Documents, and the Work described in this IFB in conformance with the Construction Progress Schedule and 
Substantial Completion Date set forth in the Contract Documents, and to provide sufficient manpower, equipment and any 
overtime required to complete all required Work in or at the building(s) to comply with the completion date for the 
building(s) as set forth in the Construction Progress Schedule and to complete the Work within the Project boundary as set 
forth in the Contract Documents by the Substantial Completion Date, at no additional cost to the CHA, and the Contractor 
agrees that for delivery of all Work under this contract, time is of the essence. 

The Contractor shall notify the CHA and its designated representative when each portion of the Work for this Project, as set 
forth on the Construction Progress Schedule, is complete, and additionally, thirty (30) days prior to completion, the 
Contractor shall inform the CHA in writing of its intent to be 100% complete within thirty (30) days, regardless of whether 
such scope item was completed pursuant to the Work Schedule or not. The determination of whether each scope item was 
completed in compliance with the Construction Progress Schedule shall be made by the CHA and its designated 
representative and shall be based upon an inspection by the CHA, its designated representative, and the CHA’s Architect. 

The Contractor shall designate complete punch list inspection dates for the Project in the Construction Progress Schedule. 
The Project Work must be complete and the Contractor’s own punch list sign-off achieved and submitted to the CHA’s 
designated representative before inspection by the CHA, its designated representative, and the CHA’s Architect. 

The CHA, its designated representative, and the CHA’s Architect shall inspect the Work and create a punch list for the Project 
no more than thirty (30) days prior to substantial completion of the Project, which, in no event, shall be later than the 
Substantial Completion Date for the Project. The CHA and its designated representative shall determine final completion of 
all Work when the CHA and its designated representative have accepted 100% of all Work as complete, including all punch 
list items. Warranties for the Contractor’s Work, including labor, materials and equipment described 
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within the Contract Documents will begin on the date the Work has been accepted as 100% final and complete by the CHA 
and its designated representative. 

C. LIQUIDATED DAMAGES: In the event that the Work is not completed by the Substantial Completion Date in accordance 
with the Work Schedule, the CHA may assess liquidated damages against the Contractor in accordance with the provisions 
of Paragraph 33 of the CHA’s “Special Conditions of the Contract for Construction". Notwithstanding any other provision of 
Paragraph 33 of the HUD “General Conditions for Construction Contracts – Public Housing Programs (Form HUD-5370)”, the 
Contractor agrees to complete the Work within the Work Schedule and to complete each task on the critical path of the 
Work Schedule. 

The parties hereby acknowledge and agree that actual damages for any delay in completion of the Work are difficult to 
determine and prove, the Contractor and its sureties agree to pay the CHA as fair and reasonable damages for failure to 
meet turnover requirements as set forth in the contract documents and Work Schedule, the amount of; 

 

 
for failure to meet the Substantial Project Completion deadline(s) in the contract. Said liquidated damages shall continue 
to accrue as reasonable damages until the units are turned over and/or the final completion occurs. 

Liquidated damages shall be assessed at each interval that the Contractor submits a request for payment pursuant to 
Paragraph 27 of the CHA’s “Special Conditions of the Contract for Construction". With each such payment request, the 
Contractor shall certify that applicable completion requirements have been achieved. If completion requirements have not 
been achieved, the CHA shall be entitled to deduct from the progress payment the amount of liquidated damages 
determined herein. 

 

XVI. SUBCONTRACTOR CONTRACT AND FLOWDOWN REQUIREMENTS: 
 

The Contractor shall comply with all applicable laws, regulations, policies and procedures of the CHA in the procurement of lower- 
tier subcontractors. The Contractor shall incorporate the flowdown requirements of this Contract into all of its lower-tier 
subcontracts. Said contract provisions in all subcontracts will be appropriately drafted to reflect the proper relationship among 
the CHA, the Contractor and the lower-tier subcontractor with regard to the lower-tier subcontractor. Further, all subcontractors 
utilized by the Contractor and not identified at the time of bid submission must receive prior approval in writing by the 
Contracting Officer, prior to utilization for any subcontract on this Contract. 

 
Pursuant to Paragraph 37 of the HUD “General Conditions for Construction Contracts – Public Housing Programs” (Form HUD- 
5370) and the CHA’s “Special Conditions of the Contract for Construction", the Contractor shall submit to the CHA a true and 
original copy of each subcontract, including subcontracts at any tier, it executes for any portion of the work within ten (10) days 
of execution of the subcontract and submit to the CHA within ten (10) days any amendment, modification, or change thereto. 
The following provisions from the HUD “General Conditions for Construction Contracts – Public Housing Programs” (Form HUD- 
5370) and the CHA’s “Special Conditions of the Contract for Construction" must be incorporated into all of the Contractor’s 
subcontracts: 

 

Paragraph 5 Preconstruction Conference and Notice to Proceed (NTP) 

Paragraph 9 Specifications and Drawings for Construction 

Paragraph 10 As-Built Drawings 

Paragraph 13 Health, Safety, and Accident Prevention 

Paragraph 18 Clean Air and Water 

Paragraph 24 Prohibition Against Liens 

Paragraph 26 Order of Precedence 

Paragraph 30 Suspension of Work, Delays, and Stop Work Orders 

Paragraph 31 Disputes 

Paragraph 32 Default 

Paragraph 34 Termination for Convenience 

Paragraph 36 Insurance 

Paragraph 39 Equal Employment Opportunity 

Paragraph 40 Employment, Training, and Contracting Opportunities for Low-Income Persons, Section 3 of 

LIDUIDATED DAMAGES: $1,500/per calendar day 














